
DIVISION NO. DESCRIPTION UNIT UNIT PRICE

QUANTITY COST

1-GENERAL REQUIREMENTS
SELECTIVE DEMOLITION

1.01 DEMOLISH EXISTING GAZEBO & FOUNTAIN SY 21.00$                48 $1,008.00

1.02 DEMOLISH PARKING AND CURBS SY 7.00$                  514 $3,598.00

1.03 DEMOLISH PAVER WALKS & CONC. SIDEWALKS SY 5.75$                  363 $2,087.25

1.04 ASBESTOS ABATEMENT SY

Subtotal $6,693.25

2- CIVIL SITEWORK
2.01 CONCRETE CURB TYPE D LF 16.42$                510 $8,374.20

2.02 2" ASPHALT SY 15.41$                1,719 $26,489.79

2.03 8" LIMEROCK BASE SY 9.11$                  1,719 $15,660.09

2.04 STABILIZED SUBGRADE SY 1.20$                  1,719 $2,062.80

2.05 SIGNING AND MARKING LS 5,000.00$           1 $5,000.00

2.06 SITE DRAINAGE - 15 INCH FRENCH DRAIN LF 200.00$              320 $64,000.00

2.07 SITE DRAINAGE STRUCTURES - DITCH BOTTOM TYPE B EA 2,777.00$           4 $11,108.00

2.08 SITE DRAINAGE - PRB EA 300.00$              4 $1,200.00

2.09 WHEEL STOP EA 100.00$              15 $1,500.00

2.10 6" SEWER LATERAL LF 25.00$                70 $1,750.00

2.11 1" WATER SERVICE LF 15.50$                70 $1,085.00

Subtotal $138,229.88

2A-SITEWORK - Landscaping
2A.01 LANDSCAPE & IRRIGATION BASED ON +/- 22,400 sq.ft. PERMEABLE GRN AREA LS 100,000.00$       1 $100,000.00

Subtotal $100,000.00

3-CONCRETE
3.01 MISC. STRUCTURAL COMPONENTS SF 90.00$                6,250 $562,500.00

3.02 CONCRETE SIDEWALK SF 6.00$                  1,555 $9,330.00
Subtotal $562,500.00

4-MASONRY
4.01 CONCRETE UNIT MASONRY (8" THK) SF 10.00$                6,340 $63,400.00

Subtotal $63,400.00

5-METALS
5.01 RAILING / HANDRAIL LF 50.00$                69 $3,450.00

Subtotal $3,450.00
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6-WOOD
6.01 PRE-FAB WOOD TRUSSES SF 5.00$                  7,987 $39,935.00

6.02 CASEWORK LF 250.00$              0 $0.00

Subtotal $39,935.00

7-THERMAL 
PROTECTION

7.01 STANDING SEAM METAL ROOF SF 15.00$                7987 $119,805.00

7.02 SOUND ATTENUATION BAT SF 1.50$                  0 $0.00

7.03 BUILDING INSULATION SF 3.00$                  0 $0.00

Subtotal $119,805.00

8-WINDOWS, DOORS & 
HARDWARE

8.01 ALUMINUM IMPACT WINDOW SF 50.00$                0 $0.00

8.02 SINGLE DOOR AND FRAME EA 1,500.00$           3 $4,500.00

8.03 DOUBLE DOOR AND FRAME EA 3,000.00$           3 $9,000.00

8.04 MOVABLE PARTITION LS 60,000.00$         0 $0.00

8.05 ELEC. ACCORDION WALL EA 10,000.00$         0 $0.00

8.06 FURNISH AND INSTALL GLASS GARAGE DOORS EA 5,600.00$           0 $0.00

Subtotal $13,500.00

9-FINISHES
9.01 PORCELAIN TILE FLOOR SF 9.00$                  740 $6,660.00

9.02 PORCELAIN TILE WALLS SF 9.00$                  $0.00

9.03 EXTERIOR PORCELAIN TILE WALLS SF 9.00$                  $0.00

9.04 LUXURY  VINYL FLOORING SF 7.50$                  $0.00

9.05 INTERIOR PREP AND PAINT SF 2.00$                  4,480 $8,960.00

9.06 ACOUSTICAL CEILING GRID AND TILE SF 12.00$                $0.00

9.07 PLASTERED CEILINGS SUSPENSION SYSTEM (RESTROOMS) SF 3.50$                  $0.00

9.08 EXTERIOR PREP AND PAINT SF 4.00$                  6,878 $27,512.00

9.09 DRYWALL AND FRAMING SF 20.00$                2,240 $44,800.00

9.1 4" VINYL BASEBOARD LF 3.25$                  $0.00

9.11 STUCCO SF 19.00$                5,896 $112,024.00

9.12 VINYL SIDING, CLAPBOARD PROFILE SF 5.00$                  982 $4,910.00

9.13 CARPET TILE SF 8.00$                  $0.00

9.14 MARBLE FLOOR SF 18.00$                $0.00

9.15 CORALINA STONE PAVERS SF 7.50$                  $0.00

Subtotal $204,866.00
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10-SPECIALTIES
MISCELLEANOUS

10.01 IDENTIFYING DEVICES EA 200.00$              0 $0.00

10.02 FIRE EXTINGUISHERS EA 80.00$                0 $0.00

10.03 FURNITURE / SHELVING / LOCKERS LS 3,430.00$           0 $0.00

10.04 LOBBY DESK LS 8,000.00$           0 $0.00

10.05 BAHAMA SHUTTERS SQ. 60.00$                0 $0.00

10.06 RETRACTABLE STAGE EA 45,000.00$         0 $0.00

10.07 TOILET ROOM - ELECTRIC HAND DRYER EA 500.00$              0 $0.00

10.08 TOILET ROOM - 36" GRAB BAR EA 80.00$                1 $80.00

10.09 TOILET ROOM - 42" GRAB BAR EA 90.00$                1 $90.00

10.1 TOILET ROOM -  MIRRORS EA 300.00$              1 $300.00

10.11 TOILET ROOM - SOAP DISPENSER EA 125.00$              1 $125.00

10.12 TOILET ROOM - TOILET PAPER DISPENSER EA 60.00$                1 $60.00

10.13 TOILET ROOM - SANITARY NAPKIN DISPOSAL EA 125.00$              1 $125.00

10.14 TOILET ROOM PARTITIONS EA 1,500.00$           0 $0.00

10.15 FLAG POLE LS 9,000.00$           0 $0.00

10.16 WHEELCHAIR LIFT LS 12,000.00$         0 $0.00

10.17 LOUVERED SUNSHADE SF 40.00$                0 $0.00

10.18 TRAFFIC BARRIER GATE OPERATOR LS 4,800.00$           1 $4,800.00

10.19 WINDOW COVERINGS EA 500.00$              1 $500.00

10.2 ELEVATOR EA 160,425.00$       0 $0.00

Subtotal $6,080.00

11-EQUIPMENT
Subtotal $0.00

13-SPECIAL CONSTRUCTION
FIRE SUPPRESION 13.01 FIRE SPRINKLERS SF -$                   5,394 $0.00

Subtotal $0.00
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15-MECHANICAL
HVAC SYSTEM

15.01 TEST AND BALANCE LS 8,091.00$           1 $8,091.00

15.02 CHILLER LS 120,000.00$       0 $0.00

15.03 PUMPS SF 50,000.00$         0 $0.00

15.04 DUCTWOK EA 120,000.00$       0 $35,000.00

15.05 DIFUSSERS GRILLES AND ACCESSORIES LS 15,000.00$         0 $0.00

15.06 MIN-SPLIT SYSTEM LS 15,000.00$         0 $0.00

15.07 AHU EA 50,000.00$         0 $0.00

15.08 EXHAUST EA 20,000.00$         1 $20,000.00

15.09 CONTROLS EA 35,000.00$         1 $35,000.00

15.10 DIFUSSERS GRILLES AND ACCESSORIES LS 10,000.00$         1 $10,000.00

15.11 MIN-SPLIT SYSTEM LS 15,000.00$         0 $0.00

15.12 DX UNIT LS 75,000.00$         1 $75,000.00

Subtotal $183,091.00

PLUMBING

15.13 DOMESTIC WATER PIPING LS 10,000.00$         1 $10,000.00

15.14 SANITARY PIPING LS 10,000.00$         1 $10,000.00

15.15 PLUMBING FIXTURES LS 15,000.00$         1 $15,000.00

15.16 WATER HEATERS LS 10,000.00$         1 $10,000.00

Subtotal $45,000.00

16-ELECTRICAL
16.01 SERVICE & DISTRIBUTION SF 2.90$                  5393 $15,639.70

16.02 LIGHTING - INTERIOR SF 2.25$                  5393 $12,134.25

16.03 LIGHTING - EXTERIOR SF 0.55$                  5393 $2,966.15

16.04 DEVICES SF 0.65$                  5393 $3,505.45

16.05 EQUIPMENT CONNECTIONS SF 0.65$                  5393 $3,505.45

16.06 BASIC ELECTRICAL MATERIALS SF 2.75$                  5393 $14,830.75

16.07 FIRE ALARM SYSTEM SF 1.85$                  5393 $9,977.05

16.08 TELEPHONE & DATA SYSTEM SF 1.50$                  5393 $8,089.50

16.09 SECURITY & ACCESS CONTROL SF 0.45$                  5393 $2,426.85

16.10 INTERCOM/SOUND SYSTEM SF 0.45$                  5393 $2,426.85

16.11 EMERGENCY GENERATOR KW 250.00$              0 $0.00

Subtotal $75,502.00

SUB-TOTAL W/O OH $1,562,052.13

General Conditions (15%) $234,307.82

SUB-TOTAL $1,796,359.95

Overhead and Profit (16%) $287,417.59

SUB-TOTAL $2,083,777.54

Contingency (10%) $208,377.75

$2,292,155.30

$468,615.64
$468,615.64

T O T A L   C O N S T R U C T I O N  C O S T - 

POST OFFICE COMPONENT - 30% SQ. FOOTAGE
  T O T A L  P O S T  O F F I C E  -  C O N S T R U C T I O N  C O S T - 
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